
NE 83RD STREET IMPROVEMENTS (160TH AVE NE TO 161ST AVE NE)
Project No. 100168 / 03-CI-06

BID TABULATION
Engineer's Estimate 1) Construct Co. LLC 2) Thomco Construction, Inc. 3) Dennis R. Craig 

    Construction, Inc.
No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount

Schedule A
1 MOBILIZATION 1 ls 102,500.00 102,500.00 122,697.64 122,697.64 80,000.00 80,000.00 88,580.00 88,580.00
2 SURVEYING 1 ls 15,000.00 15,000.00 16,308.51 16,308.51 14,000.00 14,000.00 24,640.00 24,640.00
3 SPILL PREVENTION, CONTROL AND COUNTERMEASURES (SPCC) PLAN 1 ls 1,000.00 1,000.00 330.66 330.66 3,000.00 3,000.00 350.00 350.00
4 POTHOLE 1 fa 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00
5 FORCE ACCOUNT 1 fa 52,000.00 52,000.00 52,000.00 52,000.00 52,000.00 52,000.00 52,000.00 52,000.00
6 TRAFFIC CONTROL LABOR (MINIMUM BID $35.00 PER HOUR) 2,800 hrs 38.00 106,400.00 37.29 104,412.00 42.00 117,600.00 42.45 118,860.00
7 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls 4,200.00 4,200.00 4,564.28 4,564.28 3,500.00 3,500.00 3,850.00 3,850.00
8 CLEARING AND GRUBBING 1 ls 3,000.00 3,000.00 5,208.70 5,208.70 3,500.00 3,500.00 3,211.00 3,211.00
9 ROOT TRIMMING 13 ea 150.00 1,950.00 186.01 2,418.13 125.00 1,625.00 275.75 3,584.75
10 ADDITIONAL TREE REMOVAL 1 fa 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00
11 TREE RELOCATION 1 ea 1,500.00 1,500.00 649.95 649.95 750.00 750.00 1,770.00 1,770.00
12 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 ls 3,800.00 3,800.00 1,048.78 1,048.78 5,250.00 5,250.00 8,884.00 8,884.00
13 REMOVING ASPHALT CONCRETE PAVEMENT 3,000 sy 10.00 30,000.00 5.03 15,090.00 7.00 21,000.00 5.50 16,500.00
14 REMOVING CEMENT CONCRETE PAVEMENT 90 sy 12.00 1,080.00 5.96 536.40 10.00 900.00 8.50 765.00
15 REMOVING CEMENT CONCRETE SIDEWALK AND DRIVEWAY APPROACH 870 sy 8.00 6,960.00 4.62 4,019.40 12.00 10,440.00 8.50 7,395.00
16 REMOVING CEMENT CONCRETE CURB AND GUTTER 1,795 lf 6.00 10,770.00 5.19 9,316.05 2.00 3,590.00 3.75 6,731.25
17 GRAVEL BORROW, INCLUDING HAUL 160 ton 18.00 2,880.00 18.79 3,006.40 18.00 2,880.00 23.20 3,712.00
18 SHORING OR EXTRA EXCAVATION CLASS B 1 ls 3,000.00 3,000.00 4,663.13 4,663.13 4,500.00 4,500.00 1,500.00 1,500.00
19 CONTROLLED DENSITY FILL 140 cy 80.00 11,200.00 67.06 9,388.40 75.00 10,500.00 83.50 11,690.00
20 CRUSHED SURFACING TOP COURSE 800 ton 20.00 16,000.00 21.41 17,128.00 22.00 17,600.00 25.20 20,160.00
21 HMA CLASS A FOR PAVEMENT REPAIR 1,020 ton 65.00 66,300.00 66.54 67,870.80 76.00 77,520.00 71.00 72,420.00
22 HMA CLASS A 1,810 ton 55.00 99,550.00 49.55 89,685.50 54.00 97,740.00 52.90 95,749.00
23 PLANING BITUMINOUS PAVEMENT 3,710 sy 7.00 25,970.00 2.36 8,755.60 3.00 11,130.00 5.00 18,550.00
24 PAVEMENT REPAIR EXCAVATION INCL. HAUL 480 sy 30.00 14,400.00 14.39 6,907.20 11.45 5,496.00 16.25 7,800.00
25 SOLID WALL PVC STORM SEWER PIPE 8 IN. DIAMETER 60 lf 35.00 2,100.00 19.42 1,165.20 75.00 4,500.00 38.85 2,331.00
26 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAMETER 60 lf 45.00 2,700.00 38.25 2,295.00 75.00 4,500.00 43.60 2,616.00
27 DUCTILE IRON STORM SEWER PIPE, CLASS 52, 12 IN. DIAMETER 190 lf 60.00 11,400.00 46.65 8,863.50 70.00 13,300.00 55.40 10,526.00
28 SOLID WALL PVC STORM SEWER PIPE, 18 IN. DIAMETER 380 lf 60.00 22,800.00 45.81 17,407.80 70.00 26,600.00 46.60 17,708.00
29 CATCH BASIN TYPE 1 4 ea 1,100.00 4,400.00 828.12 3,312.48 825.00 3,300.00 985.00 3,940.00
30 CATCH BASIN TYPE 2 48 IN. DIAMETER 8 ea 3,000.00 24,000.00 1,780.61 14,244.88 2,000.00 16,000.00 2,252.30 18,018.40
31 CATCH BASIN TYPE 2 60 IN. DIAMETER 2 ea 4,000.00 8,000.00 2,950.90 5,901.80 3,200.00 6,400.00 6,370.75 12,741.50
32 CONCRETE INLET 3 ea 1,000.00 3,000.00 946.91 2,840.73 775.00 2,325.00 835.00 2,505.00
33 ADJUST MANHOLE 6 ea 275.00 1,650.00 417.94 2,507.64 400.00 2,400.00 475.00 2,850.00
34 ADJUST CATCH BASIN 6 ea 300.00 1,800.00 417.94 2,507.64 350.00 2,100.00 375.00 2,250.00
35 ABANDON EXISTING CATCH BASIN 5 ea 300.00 1,500.00 108.40 542.00 300.00 1,500.00 350.00 1,750.00
36 BANK RUN GRAVEL FOR TRENCH BACKFILL 35 cy 20.00 700.00 18.79 657.65 35.00 1,225.00 43.50 1,522.50
37 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 50 cy 15.00 750.00 19.19 959.50 50.00 2,500.00 52.75 2,637.50
38 ADJUST WATER VALVE BOX TO FINAL GRADE 16 ea 250.00 4,000.00 189.50 3,032.00 275.00 4,400.00 325.00 5,200.00



Engineer's Estimate 1) Construct Co. LLC 2) Thomco Construction, Inc. 3) Dennis R. Craig 
    Construction, Inc.

No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount
39 ADJUST GAS VALVE TO FINAL GRADE 2 ea 250.00 500.00 189.15 378.30 275.00 550.00 325.00 650.00
40 TEMP. WATER POLLUTION/EROSION CONTROL 1 ls 5,000.00 5,000.00 1,048.78 1,048.78 5,000.00 5,000.00 1,850.00 1,850.00
41 INLET PROTECTION 20 ea 100.00 2,000.00 50.48 1,009.60 100.00 2,000.00 60.00 1,200.00
42 TOPSOIL, TYPE A 200 cy 35.00 7,000.00 23.65 4,730.00 26.30 5,260.00 29.50 5,900.00
43 TOPSOIL, TYPE D 150 cy 70.00 10,500.00 62.00 9,300.00 58.00 8,700.00 66.50 9,975.00
44 BARK MULCH 30 cy 35.00 1,050.00 25.75 772.50 34.25 1,027.50 32.50 975.00
45 HYDROSEED 470 sy 4.00 1,880.00 0.94 441.80 2.50 1,175.00 2.50 1,175.00
46 ROOT BARRIER 120 lf 4.50 540.00 11.82 1,418.40 4.60 552.00 8.50 1,020.00
47 PSIPE, TREE, QUERCUS ALBA X Q ROBUR, 'CRIMSCHMIDT'/CRIMSON SPIR 3 ea 350.00 1,050.00 221.16 663.48 400.00 1,200.00 341.00 1,023.00
48 PSIPE, TREE, FRAXINUS AMERICANA 'AUTUMN APPLAUSE'/AUTUMN APP 10 ea 350.00 3,500.00 215.91 2,159.10 400.00 4,000.00 309.00 3,090.00
49 PSIPE, TREE, PRUNUX X YEDOENSIS/YOSHINO CHERRY, 2 INCH DIAMETE 8 ea 325.00 2,600.00 187.60 1,500.80 331.00 2,648.00 296.00 2,368.00
50 PSIPE, SHRUB, ABELIA 'EDWARD GOUCHER'/NCN, 5 GALLON SIZE 32 ea 25.00 800.00 35.35 1,131.20 25.25 808.00 39.55 1,265.60
51 PSIPE, SHRUB, CISTUS PUPUREUS/ORCHID ROCK ROSE, 5 GALLON SIZE 13 ea 30.00 390.00 35.87 466.31 25.25 328.25 39.55 514.15
52 PSIPE, SHRUB, ESCALLONIA EXONIENSIS 'FRADES'/NCN, 5 GALLON SIZE 9 ea 30.00 270.00 33.78 304.02 25.25 227.25 39.55 355.95
53 PSIPE, SHRUB, PRUNUS LAUROCERASUS 'OTTO LUYKENS'/OTTO LUYKEN 20 ea 25.00 500.00 36.40 728.00 29.75 595.00 39.00 780.00
54 PSIPE, SHRUB, CALLUNA VULGARIS 'SPRING TORCH'/SPRING TORCH HEA 21 ea 10.00 210.00 7.54 158.34 7.00 147.00 9.50 199.50
55 PSIPE, SHRUB, CALLUNA VULGARIS 'CORBETT RED'/CORBETT RED HEAT 16 ea 10.00 160.00 7.54 120.64 7.00 112.00 10.65 170.40
56 PSIPE, SHRUB, NANDINA DOMESTICA 'HARBOR DWARF'/DWARF NANDIN 22 ea 12.00 264.00 18.75 412.50 40.00 880.00 39.55 870.10
57 PSIPE, SHRUB, POTENTILLA FRUTICOSA 'TANGERINE'/TANGERINE POTEN 18 ea 15.00 270.00 17.18 309.24 16.00 288.00 19.85 357.30
58 PSIPE, SHRUB, ESCALLONIA 'NEWPORT DWARF'/NEWPORT DWARF ESCA 40 ea 20.00 800.00 18.23 729.20 17.15 686.00 39.55 1,582.00
59 PSIPE, SHRUB, HEBE 'AUTUMN GLORY'/NCN, 2 GALLON SIZE 9 ea 25.00 225.00 21.38 192.42 17.25 155.25 38.55 346.95
60 PSIPE, PERENNIALS, LAVANDULA ANGUSTIFOLIA 'HIDCOTE BLUE'/ENGL 33 ea 10.00 330.00 8.85 292.05 8.00 264.00 8.35 275.55
61 PSIPE, GROUNDCOVER, ARCTOSTAPHYLOS UVA-URSI 'VANCOUVER JAD 1,035 ea 8.00 8,280.00 7.42 7,679.70 6.30 6,520.50 8.35 8,642.25
62 PSIPE, GROUNDCOVER, FRAGARIA 'PINK PANDA'/PINK PANDA STRAWBE 400 ea 8.00 3,200.00 7.54 3,016.00 7.45 2,980.00 9.50 3,800.00
63 PSIPE, BULBS, NARCISSUS 'KING ALFRED'/KING ALFRED DAFFODIL, BUL 100 ea 2.00 200.00 4.55 455.00 1.40 140.00 8.50 850.00
64 PSIPE, BULBS, TULIPA (MIDSEASON-ASSORTED)/ TULIP, BULBS 100 ea 2.00 200.00 4.71 471.00 1.15 115.00 8.50 850.00
65 PROPERTY RESTORATION 1 fa 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00
66 AUTOMATIC IRRIGATION SYSTEM, COMPLETE 1 ls 25,000.00 25,000.00 31,463.36 31,463.36 17,750.00 17,750.00 13,250.00 13,250.00
67 CEMENT CONCRETE CURB AND GUTTER, TYPE A-1 1,545 lf 12.00 18,540.00 18.83 29,092.35 13.75 21,243.75 12.15 18,771.75
68 CEMENT CONCRETE PLANTER CURB 120 lf 12.00 1,440.00 48.78 5,853.60 22.90 2,748.00 27.60 3,312.00
69 EXTRUDED CEMENT CONCRETE CURB 300 lf 10.00 3,000.00 4.98 1,494.00 5.40 1,620.00 5.30 1,590.00
70 CEMENT CONC. APPROACH, 3 DAY 215 sy 55.00 11,825.00 58.45 12,566.75 34.30 7,374.50 42.50 9,137.50
71 RAISED PAVEMENT MARKER, TYPE 1 15 hund 250.00 3,750.00 146.83 2,202.45 160.00 2,400.00 157.00 2,355.00
72 RAISED PAVEMENT MARKER, TYPE 2 3 hund 350.00 1,050.00 314.63 943.89 342.00 1,026.00 336.00 1,008.00
73 VINYL CHAIN LINK FENCE 200 lf 32.50 6,500.00 26.22 5,244.00 19.25 3,850.00 18.85 3,770.00
74 ADJUST MONUMENT CASE & COVER 4 ea 350.00 1,400.00 465.47 1,861.88 200.00 800.00 375.00 1,500.00
75 PLAIN CEMENT CONCRETE SIDEWALK 45 sy 35.00 1,575.00 39.89 1,795.05 70.00 3,150.00 38.00 1,710.00
76 SCORED CEMENT CONCRETE SIDEWALK 910 sy 50.00 45,500.00 51.17 46,564.70 34.28 31,194.80 39.45 35,899.50
77 COLORED CEMENT CONCRETE SIDEWALK 890 sy 50.00 44,500.00 64.07 57,022.30 48.00 42,720.00 45.60 40,584.00
78 CEMENT CONCRETE BANK WITH PAVERS 140 sy 70.00 9,800.00 71.04 9,945.60 57.25 8,015.00 65.00 9,100.00
79 DETECTABLE WARNING PATTERN 150 sf 40.00 6,000.00 46.15 6,922.50 35.45 5,317.50 32.00 4,800.00
80 4' X 6' TREE FRAME AND GRATE 11 ea 1,200.00 13,200.00 1,053.08 11,583.88 1,400.00 15,400.00 1,480.00 16,280.00
81 TRAFFIC SIGNAL SYSTEM COMPLETE (NE 83RD ST & 161ST AVE NE) 1 ls 163,000.00 163,000.00 133,085.00 133,085.00 141,500.00 141,500.00 163,658.00 163,658.00
82 MODIFICATIONS TO TRAFFIC SIGNAL SYSTEM COMPLETE (NE 85TH ST & 1 ls 17,100.00 17,100.00 16,588.00 16,588.00 17,775.00 17,775.00 18,200.00 18,200.00



Engineer's Estimate 1) Construct Co. LLC 2) Thomco Construction, Inc. 3) Dennis R. Craig 
    Construction, Inc.

No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount
83 ILLUMINATION SYSTEM COMPLETE (ALONG NE 83RD ST) 1 ls 63,000.00 63,000.00 54,046.00 54,046.00 57,450.00 57,450.00 69,392.00 69,392.00
84 ADDITIONAL CONDUIT INSTALLED 1 fa 7,500.00 7,500.00 7,500.00 7,500.00 7,500.00 7,500.00 7,500.00 7,500.00
85 PERMANENT SIGNING 1 ls 2,600.00 2,600.00 4,483.53 4,483.53 4,600.00 4,600.00 4,870.00 4,870.00
86 PLASTIC CROSSWALK STRIPE 755 sf 5.00 3,775.00 5.40 4,077.00 5.90 4,454.50 5.75 4,341.25
87 PLASTIC STOP LINE 265 sf 8.00 2,120.00 7.97 2,112.05 8.70 2,305.50 8.50 2,252.50
88 PAINT LINE (4-IN., WHITE) 580 lf 2.00 1,160.00 0.44 255.20 0.50 290.00 0.45 261.00
89 PAINT LINE (8-IN., WHITE) 3,140 lf 3.00 9,420.00 0.26 816.40 0.30 942.00 0.28 879.20
90 PLASTIC BICYCLE LANE MARKING 11 ea 125.00 1,375.00 89.15 980.65 97.10 1,068.10 95.00 1,045.00
91 PLASTIC TRAFFIC ARROW 22 ea 140.00 3,080.00 89.15 1,961.30 97.00 2,134.00 95.00 2,090.00
92 PLASTIC TRAFFIC LETTER 8 ea 100.00 800.00 47.20 377.60 51.50 412.00 50.00 400.00
93 PLASTIC CATCH BASIN STENCIL 20 ea 75.00 1,500.00 26.22 524.40 28.50 570.00 28.00 560.00
94 REMOVAL OF PAVEMENT MARKINGS 1 ls 1,000.00 1,000.00 2,202.43 2,202.43 2,400.00 2,400.00 2,352.00 2,352.00
95 BRICK BANDING 110 lf 40.00 4,400.00 68.17 7,498.70 40.00 4,400.00 56.00 6,160.00
96 BENCH 3 ea 2,000.00 6,000.00 689.72 2,069.16 2,250.00 6,750.00 1,850.00 5,550.00
97 TRASH RECEPTACLE 5 ea 1,500.00 7,500.00 689.72 3,448.60 950.00 4,750.00 1,485.00 7,425.00
98 BIKE RACK 2 ea 1,000.00 2,000.00 689.72 1,379.44 275.00 550.00 795.00 1,590.00
99 PROMENADE COLUMN 1 ls 25,000.00 25,000.00 6,292.67 6,292.67 35,000.00 35,000.00 35,080.00 35,080.00

100 DECORATIVE STAMPED ASPHALT WITH THERMOPLASTIC INLAY 230 sy 75.00 17,250.00 88.88 20,442.40 126.00 28,980.00 123.45 28,393.50
Schedule A Total: 1,264,139.00 1,158,328.57 1,181,870.40 1,241,950.85



Engineer's Estimate 1) Construct Co. LLC 2) Thomco Construction, Inc. 3) Dennis R. Craig 
    Construction, Inc.

No. Item Description Qty Unit Price Amount Price Amount Price Amount Price Amount
No. Schedule B: WATER AND SEWER IMPROVEMENTS
1 FORCE ACCOUNT 1 fa 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00
2 SHORING OR EXTRA EXCAVATION CLASS B 1 ls 2,500.00 2,500.00 6,076.40 6,076.40 2,500.00 2,500.00 2,850.00 2,850.00
3 CONTROLLED DENSITY FILL 160 cy 75.00 12,000.00 71.97 11,515.20 75.00 12,000.00 85.00 13,600.00
4 MANHOLE 48 IN. DIAM. TYPE 1 1 ea 3,000.00 3,000.00 2,178.21 2,178.21 2,600.00 2,600.00 9,807.00 9,807.00
5 ABANDON EXISTING MANHOLE 1 ea 500.00 500.00 232.67 232.67 600.00 600.00 650.00 650.00
6 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 12 IN. DIAM. 4 lf 110.00 440.00 289.24 1,156.96 600.00 2,400.00 353.60 1,414.40
7 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 8 IN. DIAM. 50 lf 90.00 4,500.00 58.37 2,918.50 85.00 4,250.00 74.30 3,715.00
8 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 6 IN. DIAM. 150 lf 75.00 11,250.00 40.25 6,037.50 60.00 9,000.00 56.60 8,490.00
9 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 4 IN. DIAM. 40 lf 50.00 2,000.00 35.11 1,404.40 35.00 1,400.00 48.35 1,934.00
10 GATE VALVE, 12 INCH 2 ea 1,500.00 3,000.00 1,420.24 2,840.48 2,890.00 5,780.00 1,737.40 3,474.80
11 GATE VALVE, 8 INCH 1 ea 800.00 800.00 872.68 872.68 1,000.00 1,000.00 1,108.85 1,108.85
12 GATE VALVE, 6 INCH 3 ea 575.00 1,725.00 673.84 2,021.52 1,700.00 5,100.00 873.20 2,619.60
13 GATE VALVE, 4 INCH 1 ea 450.00 450.00 553.03 553.03 700.00 700.00 748.85 748.85
14 TAPPING SLEEVE (12 IN. X 8 IN.) AND VALVE ASSEMBLY (8 IN.) 1 ea 2,000.00 2,000.00 2,282.87 2,282.87 2,190.00 2,190.00 2,631.00 2,631.00
15 TAPPING SLEEVE (12 IN. X 6 IN.) AND VALVE ASSEMBLY (6 IN.) 5 ea 1,800.00 9,000.00 1,897.27 9,486.35 2,000.00 10,000.00 2,167.00 10,835.00
16 TAPPING SLEEVE (12 IN. X 4 IN.) AND VALVE ASSEMBLY (4 IN.) 1 ea 1,500.00 1,500.00 1,708.85 1,708.85 1,700.00 1,700.00 1,959.45 1,959.45
17 FIRE HYDRANT ASSEMBLY (FURNISH AND INSTALL) 5 ea 3,000.00 15,000.00 2,445.70 12,228.50 3,500.00 17,500.00 2,604.50 13,022.50
18 ABANDON EXISTING FIRE HYDRANT 5 ea 400.00 2,000.00 338.39 1,691.95 850.00 4,250.00 500.00 2,500.00
19 2-INCH SERVICE CONNECTION, LONG 1 ea 2,500.00 2,500.00 1,882.56 1,882.56 2,580.00 2,580.00 3,418.00 3,418.00
20 1 1/2 INCH DEDUCT WATER METER 2 ea 1,000.00 2,000.00 1,820.63 3,641.26 2,525.00 5,050.00 1,295.00 2,590.00
21 RELOCATE 2-INCH WATER METER 1 ea 1,500.00 1,500.00 1,622.27 1,622.27 2,045.00 2,045.00 2,250.00 2,250.00
22 SOLID WALL PVC SANITARY SEWER PIPE 8 IN. DIAM. 41 lf 60.00 2,460.00 29.10 1,193.10 75.00 3,075.00 45.50 1,865.50
23 SEWER BYPASS PLAN 1 ls 1,000.00 1,000.00 7,019.29 7,019.29 5,000.00 5,000.00 2,500.00 2,500.00
24 3-INCH WATER METER INSTALLATION 1 ls 15,000.00 15,000.00 12,344.24 12,344.24 10,300.00 10,300.00 8,875.00 8,875.00
25 3-INCH WATER METER REMOVAL 1 ls 2,000.00 2,000.00 202.99 202.99 2,500.00 2,500.00 1,450.00 1,450.00

Schedule B Subtotal: 108,125.00 103,111.78 123,520.00 114,308.95
WSST 8.8%: 9,515.00 9,073.84 10,869.76 10,059.19

Schedule B Total: 117,640.00 112,185.62 134,389.76 124,368.14

Grand Total Schedule A & B (including WSST on B): 1,381,779.00 1,270,514.19 1,316,260.16 1,366,318.99

Certified by:
William J. Cambell, PE, City Engineer

Bids received March 17, 2005 Approving Authority



NE 83RD STREET IMPROVEMENTS (160TH
Project No. 100168 / 03-C

BID TABULATIO

No. Item Description Qty Unit
Schedule A

1 MOBILIZATION 1 ls
2 SURVEYING 1 ls
3 SPILL PREVENTION, CONTROL AND COUNTERMEASURES (SPCC) PLAN 1 ls
4 POTHOLE 1 fa
5 FORCE ACCOUNT 1 fa
6 TRAFFIC CONTROL LABOR (MINIMUM BID $35.00 PER HOUR) 2,800 hrs
7 TEMPORARY TRAFFIC CONTROL DEVICES 1 ls
8 CLEARING AND GRUBBING 1 ls
9 ROOT TRIMMING 13 ea
10 ADDITIONAL TREE REMOVAL 1 fa
11 TREE RELOCATION 1 ea
12 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 1 ls
13 REMOVING ASPHALT CONCRETE PAVEMENT 3,000 sy
14 REMOVING CEMENT CONCRETE PAVEMENT 90 sy
15 REMOVING CEMENT CONCRETE SIDEWALK AND DRIVEWAY APPROACH 870 sy
16 REMOVING CEMENT CONCRETE CURB AND GUTTER 1,795 lf
17 GRAVEL BORROW, INCLUDING HAUL 160 ton
18 SHORING OR EXTRA EXCAVATION CLASS B 1 ls
19 CONTROLLED DENSITY FILL 140 cy
20 CRUSHED SURFACING TOP COURSE 800 ton
21 HMA CLASS A FOR PAVEMENT REPAIR 1,020 ton
22 HMA CLASS A 1,810 ton
23 PLANING BITUMINOUS PAVEMENT 3,710 sy
24 PAVEMENT REPAIR EXCAVATION INCL. HAUL 480 sy
25 SOLID WALL PVC STORM SEWER PIPE 8 IN. DIAMETER 60 lf
26 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAMETER 60 lf
27 DUCTILE IRON STORM SEWER PIPE, CLASS 52, 12 IN. DIAMETER 190 lf
28 SOLID WALL PVC STORM SEWER PIPE, 18 IN. DIAMETER 380 lf
29 CATCH BASIN TYPE 1 4 ea
30 CATCH BASIN TYPE 2 48 IN. DIAMETER 8 ea
31 CATCH BASIN TYPE 2 60 IN. DIAMETER 2 ea
32 CONCRETE INLET 3 ea
33 ADJUST MANHOLE 6 ea
34 ADJUST CATCH BASIN 6 ea
35 ABANDON EXISTING CATCH BASIN 5 ea
36 BANK RUN GRAVEL FOR TRENCH BACKFILL 35 cy
37 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL 50 cy
38 ADJUST WATER VALVE BOX TO FINAL GRADE 16 ea

4) Grade, Inc. 5) West Coast Construction 6) Westwater Construction
    Company, Inc.     Company

Price Amount Price Amount Price Amount

51,000.00 51,000.00 135,000.00 135,000.00 150,000.00 150,000.00
17,000.00 17,000.00 13,000.00 13,000.00 20,000.00 20,000.00
150.00 150.00 500.00 500.00 5,000.00 5,000.00
5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00
52,000.00 52,000.00 52,000.00 52,000.00 52,000.00 52,000.00

39.90 111,720.00 39.00 109,200.00 35.00 98,000.00
2,875.00 2,875.00 2,000.00 2,000.00 15,000.00 15,000.00
18,750.00 18,750.00 11,000.00 11,000.00 25,000.00 25,000.00

80.00 1,040.00 400.00 5,200.00 200.00 2,600.00
1,500.00 1,500.00 1,500.00 1,500.00 1,500.00 1,500.00
530.00 530.00 1,000.00 1,000.00 3,500.00 3,500.00
3,500.00 3,500.00 10,000.00 10,000.00 182,000.00 182,000.00

4.00 12,000.00 8.30 24,900.00 1.00 3,000.00
13.00 1,170.00 26.00 2,340.00 2.00 180.00
13.00 11,310.00 9.00 7,830.00 1.00 870.00
2.10 3,769.50 5.00 8,975.00 1.00 1,795.00
20.00 3,200.00 13.00 2,080.00 25.00 4,000.00

1,400.00 1,400.00 1,000.00 1,000.00 10,000.00 10,000.00
78.00 10,920.00 50.00 7,000.00 100.00 14,000.00
16.70 13,360.00 25.00 20,000.00 12.00 9,600.00
62.00 63,240.00 71.00 72,420.00 40.00 40,800.00
62.00 112,220.00 53.00 95,930.00 40.00 72,400.00
6.70 24,857.00 4.00 14,840.00 4.00 14,840.00
28.00 13,440.00 24.00 11,520.00 15.00 7,200.00
43.00 2,580.00 46.00 2,760.00 100.00 6,000.00
52.00 3,120.00 56.00 3,360.00 125.00 7,500.00
61.00 11,590.00 60.00 11,400.00 150.00 28,500.00
63.00 23,940.00 57.00 21,660.00 150.00 57,000.00
800.00 3,200.00 900.00 3,600.00 1,500.00 6,000.00
1,750.00 14,000.00 3,000.00 24,000.00 2,500.00 20,000.00
2,600.00 5,200.00 4,000.00 8,000.00 3,500.00 7,000.00
770.00 2,310.00 600.00 1,800.00 1,000.00 3,000.00
150.00 900.00 350.00 2,100.00 600.00 3,600.00
150.00 900.00 300.00 1,800.00 500.00 3,000.00
100.00 500.00 400.00 2,000.00 400.00 2,000.00
37.00 1,295.00 50.00 1,750.00 40.00 1,400.00
37.00 1,850.00 50.00 2,500.00 50.00 2,500.00
150.00 2,400.00 350.00 5,600.00 300.00 4,800.00



No. Item Description Qty Unit
39 ADJUST GAS VALVE TO FINAL GRADE 2 ea
40 TEMP. WATER POLLUTION/EROSION CONTROL 1 ls
41 INLET PROTECTION 20 ea
42 TOPSOIL, TYPE A 200 cy
43 TOPSOIL, TYPE D 150 cy
44 BARK MULCH 30 cy
45 HYDROSEED 470 sy
46 ROOT BARRIER 120 lf
47 PSIPE, TREE, QUERCUS ALBA X Q ROBUR, 'CRIMSCHMIDT'/CRIMSON SPIR 3 ea
48 PSIPE, TREE, FRAXINUS AMERICANA 'AUTUMN APPLAUSE'/AUTUMN APP 10 ea
49 PSIPE, TREE, PRUNUX X YEDOENSIS/YOSHINO CHERRY, 2 INCH DIAMETE 8 ea
50 PSIPE, SHRUB, ABELIA 'EDWARD GOUCHER'/NCN, 5 GALLON SIZE 32 ea
51 PSIPE, SHRUB, CISTUS PUPUREUS/ORCHID ROCK ROSE, 5 GALLON SIZE 13 ea
52 PSIPE, SHRUB, ESCALLONIA EXONIENSIS 'FRADES'/NCN, 5 GALLON SIZE 9 ea
53 PSIPE, SHRUB, PRUNUS LAUROCERASUS 'OTTO LUYKENS'/OTTO LUYKEN 20 ea
54 PSIPE, SHRUB, CALLUNA VULGARIS 'SPRING TORCH'/SPRING TORCH HEA 21 ea
55 PSIPE, SHRUB, CALLUNA VULGARIS 'CORBETT RED'/CORBETT RED HEAT 16 ea
56 PSIPE, SHRUB, NANDINA DOMESTICA 'HARBOR DWARF'/DWARF NANDIN 22 ea
57 PSIPE, SHRUB, POTENTILLA FRUTICOSA 'TANGERINE'/TANGERINE POTEN 18 ea
58 PSIPE, SHRUB, ESCALLONIA 'NEWPORT DWARF'/NEWPORT DWARF ESCA 40 ea
59 PSIPE, SHRUB, HEBE 'AUTUMN GLORY'/NCN, 2 GALLON SIZE 9 ea
60 PSIPE, PERENNIALS, LAVANDULA ANGUSTIFOLIA 'HIDCOTE BLUE'/ENGL 33 ea
61 PSIPE, GROUNDCOVER, ARCTOSTAPHYLOS UVA-URSI 'VANCOUVER JAD 1,035 ea
62 PSIPE, GROUNDCOVER, FRAGARIA 'PINK PANDA'/PINK PANDA STRAWBE 400 ea
63 PSIPE, BULBS, NARCISSUS 'KING ALFRED'/KING ALFRED DAFFODIL, BUL 100 ea
64 PSIPE, BULBS, TULIPA (MIDSEASON-ASSORTED)/ TULIP, BULBS 100 ea
65 PROPERTY RESTORATION 1 fa
66 AUTOMATIC IRRIGATION SYSTEM, COMPLETE 1 ls
67 CEMENT CONCRETE CURB AND GUTTER, TYPE A-1 1,545 lf
68 CEMENT CONCRETE PLANTER CURB 120 lf
69 EXTRUDED CEMENT CONCRETE CURB 300 lf
70 CEMENT CONC. APPROACH, 3 DAY 215 sy
71 RAISED PAVEMENT MARKER, TYPE 1 15 hund
72 RAISED PAVEMENT MARKER, TYPE 2 3 hund
73 VINYL CHAIN LINK FENCE 200 lf
74 ADJUST MONUMENT CASE & COVER 4 ea
75 PLAIN CEMENT CONCRETE SIDEWALK 45 sy
76 SCORED CEMENT CONCRETE SIDEWALK 910 sy
77 COLORED CEMENT CONCRETE SIDEWALK 890 sy
78 CEMENT CONCRETE BANK WITH PAVERS 140 sy
79 DETECTABLE WARNING PATTERN 150 sf
80 4' X 6' TREE FRAME AND GRATE 11 ea
81 TRAFFIC SIGNAL SYSTEM COMPLETE (NE 83RD ST & 161ST AVE NE) 1 ls
82 MODIFICATIONS TO TRAFFIC SIGNAL SYSTEM COMPLETE (NE 85TH ST & 1 ls

4) Grade, Inc. 5) West Coast Construction 6) Westwater Construction
    Company, Inc.     Company

Price Amount Price Amount Price Amount
150.00 300.00 350.00 700.00 300.00 600.00

10,800.00 10,800.00 1,000.00 1,000.00 5,000.00 5,000.00
70.00 1,400.00 50.00 1,000.00 50.00 1,000.00
26.00 5,200.00 27.00 5,400.00 40.00 8,000.00
66.50 9,975.00 70.00 10,500.00 60.00 9,000.00
33.00 990.00 35.00 1,050.00 40.00 1,200.00
1.10 517.00 1.15 540.50 0.50 235.00
11.00 1,320.00 11.50 1,380.00 6.00 720.00
327.00 981.00 342.00 1,026.00 350.00 1,050.00
240.00 2,400.00 250.00 2,500.00 300.00 3,000.00
218.00 1,744.00 228.00 1,824.00 250.00 2,000.00
24.00 768.00 25.00 800.00 20.00 640.00
24.00 312.00 25.00 325.00 20.00 260.00
24.00 216.00 25.00 225.00 20.00 180.00
24.00 480.00 30.00 600.00 20.00 400.00
11.00 231.00 12.00 252.00 10.00 210.00
11.00 176.00 12.00 192.00 10.00 160.00
18.00 396.00 19.00 418.00 10.00 220.00
18.00 324.00 19.00 342.00 15.00 270.00
18.00 720.00 19.00 760.00 15.00 600.00
18.00 162.00 19.00 171.00 15.00 135.00
11.00 363.00 12.00 396.00 15.00 495.00
6.55 6,779.25 5.70 5,899.50 7.00 7,245.00
6.00 2,400.00 6.30 2,520.00 7.00 2,800.00
1.10 110.00 1.15 115.00 2.00 200.00
1.10 110.00 1.15 115.00 2.00 200.00

5,000.00 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00
14,000.00 14,000.00 15,000.00 15,000.00 25,000.00 25,000.00

20.20 31,209.00 18.00 27,810.00 12.00 18,540.00
51.00 6,120.00 25.00 3,000.00 16.00 1,920.00
5.20 1,560.00 5.50 1,650.00 7.00 2,100.00
70.50 15,157.50 40.00 8,600.00 30.00 6,450.00
153.00 2,295.00 160.00 2,400.00 250.00 3,750.00
327.00 981.00 342.00 1,026.00 350.00 1,050.00
15.50 3,100.00 20.00 4,000.00 40.00 8,000.00
150.00 600.00 200.00 800.00 300.00 1,200.00
52.00 2,340.00 33.00 1,485.00 28.00 1,260.00
63.50 57,785.00 40.00 36,400.00 60.00 54,600.00
77.00 68,530.00 55.00 48,950.00 70.00 62,300.00
132.10 18,494.00 80.00 11,200.00 50.00 7,000.00
69.00 10,350.00 32.00 4,800.00 20.00 3,000.00

1,320.00 14,520.00 1,500.00 16,500.00 2,000.00 22,000.00
134,950.00 134,950.00 155,000.00 155,000.00 150,000.00 150,000.00
17,000.00 17,000.00 17,600.00 17,600.00 40,000.00 40,000.00



No. Item Description Qty Unit
83 ILLUMINATION SYSTEM COMPLETE (ALONG NE 83RD ST) 1 ls
84 ADDITIONAL CONDUIT INSTALLED 1 fa
85 PERMANENT SIGNING 1 ls
86 PLASTIC CROSSWALK STRIPE 755 sf
87 PLASTIC STOP LINE 265 sf
88 PAINT LINE (4-IN., WHITE) 580 lf
89 PAINT LINE (8-IN., WHITE) 3,140 lf
90 PLASTIC BICYCLE LANE MARKING 11 ea
91 PLASTIC TRAFFIC ARROW 22 ea
92 PLASTIC TRAFFIC LETTER 8 ea
93 PLASTIC CATCH BASIN STENCIL 20 ea
94 REMOVAL OF PAVEMENT MARKINGS 1 ls
95 BRICK BANDING 110 lf
96 BENCH 3 ea
97 TRASH RECEPTACLE 5 ea
98 BIKE RACK 2 ea
99 PROMENADE COLUMN 1 ls

100 DECORATIVE STAMPED ASPHALT WITH THERMOPLASTIC INLAY 230 sy
Schedule A Total:

4) Grade, Inc. 5) West Coast Construction 6) Westwater Construction
    Company, Inc.     Company

Price Amount Price Amount Price Amount
54,800.00 54,800.00 57,000.00 57,000.00 60,000.00 60,000.00
7,500.00 7,500.00 7,500.00 7,500.00 7,500.00 7,500.00
3,200.00 3,200.00 4,000.00 4,000.00 8,000.00 8,000.00

5.60 4,228.00 6.00 4,530.00 3.00 2,265.00
8.30 2,199.50 8.60 2,279.00 3.00 795.00
0.50 290.00 0.50 290.00 0.10 58.00
0.30 942.00 0.30 942.00 0.12 376.80
93.00 1,023.00 100.00 1,100.00 80.00 880.00
93.00 2,046.00 100.00 2,200.00 50.00 1,100.00
49.00 392.00 51.00 408.00 40.00 320.00
27.25 545.00 28.00 560.00 50.00 1,000.00

2,300.00 2,300.00 2,400.00 2,400.00 5,000.00 5,000.00
27.25 2,997.50 40.00 4,400.00 40.00 4,400.00

2,500.00 7,500.00 2,500.00 7,500.00 1,500.00 4,500.00
1,020.00 5,100.00 1,200.00 6,000.00 700.00 3,500.00
610.00 1,220.00 400.00 800.00 1,500.00 3,000.00

64,000.00 64,000.00 25,000.00 25,000.00 10,000.00 10,000.00
117.00 26,910.00 125.00 28,750.00 100.00 23,000.00

1,250,095.25 1,263,496.00 1,485,269.80



No. Item Description Qty Unit
No. Schedule B: WATER AND SEWER IMPROVEMENTS
1 FORCE ACCOUNT 1 fa
2 SHORING OR EXTRA EXCAVATION CLASS B 1 ls
3 CONTROLLED DENSITY FILL 160 cy
4 MANHOLE 48 IN. DIAM. TYPE 1 1 ea
5 ABANDON EXISTING MANHOLE 1 ea
6 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 12 IN. DIAM. 4 lf
7 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 8 IN. DIAM. 50 lf
8 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 6 IN. DIAM. 150 lf
9 CLASS 52 DUCTILE IRON PIPE FOR WATER MAIN, 4 IN. DIAM. 40 lf
10 GATE VALVE, 12 INCH 2 ea
11 GATE VALVE, 8 INCH 1 ea
12 GATE VALVE, 6 INCH 3 ea
13 GATE VALVE, 4 INCH 1 ea
14 TAPPING SLEEVE (12 IN. X 8 IN.) AND VALVE ASSEMBLY (8 IN.) 1 ea
15 TAPPING SLEEVE (12 IN. X 6 IN.) AND VALVE ASSEMBLY (6 IN.) 5 ea
16 TAPPING SLEEVE (12 IN. X 4 IN.) AND VALVE ASSEMBLY (4 IN.) 1 ea
17 FIRE HYDRANT ASSEMBLY (FURNISH AND INSTALL) 5 ea
18 ABANDON EXISTING FIRE HYDRANT 5 ea
19 2-INCH SERVICE CONNECTION, LONG 1 ea
20 1 1/2 INCH DEDUCT WATER METER 2 ea
21 RELOCATE 2-INCH WATER METER 1 ea
22 SOLID WALL PVC SANITARY SEWER PIPE 8 IN. DIAM. 41 lf
23 SEWER BYPASS PLAN 1 ls
24 3-INCH WATER METER INSTALLATION 1 ls
25 3-INCH WATER METER REMOVAL 1 ls

Schedule B Subtotal:
WSST 8.8%:

Schedule B Total:

Grand Total Schedule A & B (including WSST on B):

Bids received March 17, 2005

4) Grade, Inc. 5) West Coast Construction 6) Westwater Construction
    Company, Inc.     Company

Price Amount Price Amount Price Amount

10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00
1,050.00 1,050.00 2,000.00 2,000.00 500.00 500.00
84.00 13,440.00 50.00 8,000.00 100.00 16,000.00

2,000.00 2,000.00 4,000.00 4,000.00 4,000.00 4,000.00
100.00 100.00 500.00 500.00 1,000.00 1,000.00
590.00 2,360.00 460.00 1,840.00 400.00 1,600.00
86.00 4,300.00 150.00 7,500.00 100.00 5,000.00
52.00 7,800.00 88.00 13,200.00 60.00 9,000.00
50.00 2,000.00 80.00 3,200.00 60.00 2,400.00

1,230.00 2,460.00 1,500.00 3,000.00 1,000.00 2,000.00
730.00 730.00 1,000.00 1,000.00 700.00 700.00
560.00 1,680.00 800.00 2,400.00 400.00 1,200.00
500.00 500.00 600.00 600.00 300.00 300.00
2,700.00 2,700.00 2,500.00 2,500.00 3,000.00 3,000.00
2,300.00 11,500.00 2,000.00 10,000.00 2,500.00 12,500.00
2,100.00 2,100.00 1,800.00 1,800.00 2,000.00 2,000.00
3,050.00 15,250.00 2,500.00 12,500.00 3,000.00 15,000.00
415.00 2,075.00 300.00 1,500.00 500.00 2,500.00
2,700.00 2,700.00 2,000.00 2,000.00 3,500.00 3,500.00
2,500.00 5,000.00 2,500.00 5,000.00 1,000.00 2,000.00
1,750.00 1,750.00 2,800.00 2,800.00 2,500.00 2,500.00
49.00 2,009.00 182.00 7,462.00 200.00 8,200.00

2,200.00 2,200.00 2,000.00 2,000.00 2,000.00 2,000.00
12,700.00 12,700.00 27,000.00 27,000.00 3,000.00 3,000.00
700.00 700.00 2,000.00 2,000.00 1,000.00 1,000.00

109,104.00 133,802.00 110,900.00
9,601.15 11,774.58 9,759.20

118,705.15 145,576.58 120,659.20

1,368,800.40 1,409,072.58 1,605,929.00


